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STATE OF OHIO
DEPARTMENT OF ADMINISTRATIVE SERVICES
GENERAL SERVICES DIVISION
OFFICE OF PROCUREMENT SERVICES
4200 SURFACE ROAD, COLUMBUS, OH 43228-1395

SERVICES CONTRACT: THE DEVELOPMENT, SCORING, AND REPORTING OF AN ALGEBRA |l END-OF
COURSE EXAM

CONTRACT No.: CSP902107 EFFECTIVE DATES: 03/23/07 to 06/30/11

The Department of Administrative Services has accepted Proposals submitted in response to Request for
Proposal (RFP) No. CSP902107 that opened on November 22, 2006. The evaluation of the Proposal
responses has been completed. The Offeror listed herein has been determined to be the highest ranking
Offeror and has been awarded a Contract for the services listed. The respective Proposal response including,
Contract Terms & Conditions, any Proposal amendment, special Contract Terms & Conditions, specifications,
pricing schedules and any attachments incorporated by reference and accepted by DAS become a part of this
Services Contract.

This Services Contract is effective beginning and ending on the dates noted above unless, prior to the expiration
date, the Contract is renewed, terminated, or cancelled in accordance with the Contract Terms and Conditions.

This Services Contract is available to the Ohio Department of Education as a multi-state cooperative Contract
with consortium states (Participating States) which currently include: Arkansas, Indiana, Kentucky, Maryland,
Massachusetts, New Jersey, Pennsylvania, and Rhode Island. Additional Participating States may be added to
this multi-state cooperative Contract by means of an Amendment to this Contract.

Consortium states are eligible to make purchases of the contracted services in any amount and at any time as
determined by the individual State(s). The State(s) makes no representation or guarantee that departments will
purchase the volume of services as advertised in the Request for Proposal.

Questions regarding this and/or the Services Contract may be directed to:

Dana L. King, CPPB @dana.king@das.state.oh.us

This Services Contract and any Amendments thereto are available from the DAS Web site at the following
address:

cguosireMen

www.ohio.gov/procure
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Mutually agreed upon Clarifications and Modifications — The Development, Scoring, and Reporting of an
Algebra 1l End-Of-Course Exam. This section gives only a summary of the Project Requirements. All
Participating States will issue a purchase order to purchase the Exam and related services covered by this
Contract.

1.

The general Terms and Conditions for the Contract are contained in Attachment Three of the RFP for
Project. The Contract consists of:

The original RFP and any addendums.

The documents and materials incorporated by reference in the RFP.

The Contactor’s Proposals, as amended, clarified, and accepted by the State.

The documents and materials incorporated by reference in the Offeror's Proposal and subsequent
acepted clarifications.

e. Any related amendments issued subsequent to Contract award.
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The Participating States and the Contractor shall notify the DAS, Office of Procurement Services within ten
(10) business days in the event of a change in personnel, financial, or contact information.

The American Diploma Project (ADP) Algebra Il End-of-Course Exam represents a unique venture in large-
scale performance assessment. The Participating States and the Contractor seek, through this approach,
to address multiple challenges simultaneously:

a. A common, rigorous test administered to a large number of students who are situated in multiple
jurisdictions that have unique operational requirements.

b. The need for rapid scoring turn-around when tests are used for grade or graduation determination.

c. Result reporting suitable for higher education purposes (i.e., placement in credit-bearing courses, as
well as secondary school program improvement and comparison).

Ohio Ethics Laws and Political Contributions. The Contractor is currently in compliance and will continue to
adhere to the requirements of the Ohio ethics laws, Ohio Revised Code Section §102.04. Further, the
Contractor affirms that, as applicable to the Contractor, all personal and business associates are in
compliance with Chapter 3517 of the Revised Code regarding limitations on political contributions and shall
remain in compliance for the duration of the Contract and with all applicable provisions that extend beyond
the expiration of the Contract. Additional Terms and Conditions, according to each of the Participating
States, are set forth in the RFP.

The Contractor shall take all reasonable actions necessary to work with the Participating States to recruit
participants for the Fall 2007 and February 2008 Field Tests. As an incentive to participate in the field test,
teachers will receive an electronic report summarizing the performance of their students on the field test.
They will also receive a one-year subscription to the Family Education Network. The Contractor (PEM) shall
also work with the CDT and Participating States to develop a contingency plan for moving forward if the field
testing volumes are not obtainable. These plans may include decreasing the number of field test forms
administered or delaying the implementation of the Exam. A decision will be made by July 1, 2007 regarding
the need to proceed with a contingency plan for the October 2007 field test, and by November 1, 2007 for
the February 2008 field test.

Field Test Plan. The following tests will be administered during the field test window of October 1-5, 2007:

Core, paper (multiple-choice and open-ended)
Modules, paper (multiple-choice and open-ended)
Core, on-line (multiple-choice only)

Modules, on-line (multiple-choice only)

coow
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7. The Core and Module on-line, open-ended items will be field tested in February of 2008. This plan provides
the following benefits:

a. Paper-based operational tests shall be available on-time for the May 2008 administration.
b. On-line testing shall be available for the December 2008 administration.
c. Adequate time is provided for the development of the needed on-line open-ended items that will
enhance the Exam.
d. Adding a field test in February will allow greater participation by the schools than a May field test would
allow, given States existing assessment commitments at the end of the school year.
8. Meetings. The table below reflects the field test design. The Contractor shall cover travel, labor,
honorarium, and/or substitute teacher pay expenses.
Meeting Original Original Participants | Revised Revised
Description | Timeframe Duration Timeframe Duration
Storyboard Review
February 2 PEM, CDT N/A N/A
2007 Committees
of 3 days
May 2007 2 PEM, CDT 05/04/071 1 Committee
Committees of 1 day
of 3 days
September 2 PEM, CDT September 1 Committee
2007 Committees 2007 of 1 day
of 3 days
September 2 PEM, CDT September 1 Committee
2008 Committees 2008 of 1 day
of 2 days
September 2 PEM, CDT September 1 Committee
2009 Committees 2009 of 1 day
of 2 days
Item Review
April 2007 4 PEM, BETA, | 04/30/07 2
Committees CDT 05/03/07 Committees
of 5 days of 5 days; 2
27 teachers Committees
18 professors of 4 days
August 2007 | 2 PEM, BETA, | 08/13/07 4
Committees CDT 08/17/07 Committees
of 5 days; 2 of 5 days
Committees 27 teachers
of 3 days 18 professors
April 2008 2 PEM, BETA, | April 2008 2
Committees CDT Committees
of 4 days of 4 days
13 teachers
9 professors
April 2009 2 PEM, BETA, | April 2009 2
Committees CDT Committees
of 4 days of 4 days
13 teachers
9 professors

1 February and May Storyboard Review combined due to delay in field testing on-line open-ended items.
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April 2010 2 PEM, BETA, | April 2010 2
Committees CDT Committees
of 3 days of 3 days

13 teachers
9 professors
Item Reconciliation

April 2007 2 PEM, BETA, | 05/07/07 - |2
Committees CDT 05/11/07 Committees
of 5 days of 4 days

August 2007 | 2 PEM, BETA, | 08/20/07 - |2
Committees CDT 08/24/07 Committees
of 4 days of 5 days

April 2008 2 PEM, BETA, | April 2008 2
Committees CDT Committees
of 2 days of 2 days

April 2009 2 PEM, BETA, | April 2009 2
Committees CDT Committees
of 2 days of 2 days

April 2010 2 PEM, BETA, | April 2010 2
Committees CDT Committees
of 2 days of 2 days

On-line User Acceptance

July 2007 2 PEM, CDT N/AZ N/A
Committees
of 2 days

November 2 PEM, CDT October or |2

2007 Committees November Committees
of 2 days 2007 of 4 days

July 2008 2 PEM, CDT July 2008 2
Committees Committees
of 2 days of 2 days

July 2009 2 PEM, CDT July 2009 2
Committees Committees
of 2 days of 2 days

July 2010 2 PEM, CDT July 2010 2
Committees Committees
of 2 days of 2 days

2 As a result of revised field test plan, the July 2007 On-line User Acceptance meeting is no longer required.
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Data Review
December 2 PEM, CDT January 2008 | 2
2007 Committees Committees
of 5 days 13 teachers of 4 days
9 professors
July 2008 2 PEM, CDT July 2008 2
Committees Committees
of 4 days 13 teachers of 5 days
9 professors
July 2009 2 PEM, CDT July 2009 2
Committees Committees
of 3 days 13 teachers of 3 days
9 professors
July 2010 2 PEM, CDT July 2010 2
Committees Committees
of 2 days 13 teachers of 2 days
9 professors
Planning Meetings
February 2 days PEM, CDT 04/04/07 — | 2 days
2007 04/05/073
April 2007 2 days PEM, CDT 06/14/07 — | 2 days
06/15/07
July 2007 2 days PEM, CDT 09/12/07 — | 2 days
09/13/07
October 2007 | 2 days PEM, CDT 11/12/07 - | 2 days
11/13/07
January 2008 | 2 days PEM, CDT January 2008 | 2 days
April 2008 2 days PEM, CDT April 2008 2 days
October 2008 | 2 days PEM, CDT October 2008 | 2 days
January 2009 | 2 days PEM, CDT January 2009 | 2 days
October 2009 | 2 days PEM, CDT October 2009 | 2 days
January 2010 | 2 days PEM, CDT January 2010 | 2 days
October 2010 | 2 days PEM, CDT October 2010 | 2 days
January 2011 | 2 days PEM, CDT January 2011 | 2 days
Research Alliance
Q2 2007 1 day TBD Q2 2007 1 day
Q3 2007 1 day TBD Q3 2007 1 day
Q4 2007 1 day TBD Q4 2007 1 day
Q2 2008 1 day TBD Q2 2008 1 day
Q4 2008 1 day TBD Q4 2008 1 day
Q2 2009 1 day TBD Q2 2009 1 day
Q4 2009 1 day TBD Q4 2009 1 day
Q2 2010 1 day TBD Q2 2010 1 day
Q4 2010 1 day TBD Q4 2010 1 day
Q2 2011 1 day TBD Q2 2011 1 day

3 Recommended PEM/CDT Planning Meeting dates for 2007. Final dates to be selected with approval of CDT.
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Standard Setting
July/Aug 5 days PEM, CDT July/Aug 5 days
2008 2008
9 teachers
9 professors
N/A N/A PEM, cDT4 Mar 2009 5 days
9 teachers
9 professors
Range finding
November 1 Committee | PEM, CDT November 1 Committee
2007 of 3 days, 1 2007 of 3 days, 1
committee of | 18 teachers committee of
4 days 4 days
N/A N/A PEM, CDT March 20075 | 1 Committee
of 2 days, 1
18 teachers committee of
3 days
July 2008 1 Committee | PEM, CDT July 2008 1 Committee
of 3 days, 1 of 3 days, 1
committee of | 18 teachers committee of
4 days 4 days
July 2009 1 Committee | PEM, CDT July 2009 1 Committee
of 3 days, 1 of 3 days, 1
committee of | 15 teachers committee of
4 days 4 days
July 2010 1 Committee | PEM, CDT July 2010 1 Committee
of 3 days, 1 of 3 days, 1
committee of | 15 teachers committee of
4 days 4 days
9. Other Key Dates.
Milestone Projected Date(s)
Fall 2007 Field Test 10/1/07-10/5/07
Winter 2008 Field Test 2/11/08-2/15/08
End-of-spring 2008 Operational Test (paper only) Mid May to Mid June
End-of-fall 2008 Operational Test (paper and on-line) | Mid Dec to Mid Jan

10. Liquidated Damages. The Participating States have the option of collecting liquidated damages from the
Contractor for default. The deliverables/activities subject to liquidated damages are defined herein and
shall supersede liquidated damages language provided in the RFP, the Proposal, and/or provisions
contained in Task/Purchase Orders for the Participating State’s.

11. Information to be provided. Delivery dates for materials, the test administration dates and forecast by the
Participating State, or by the Participating District within a state, for how many students will test by
administration for the upcoming school year is to be provided to the Contractor on July 1 of each contracted
year. Any delay in providing this information may impact the schedule and delivery dates. The Contractor

4 An additional Standard Setting meeting has been added to accommodate the revised field test design. Hard copy student results and all
summary data for the end-of-fall 2008/2009 administration will be provided to schools within 21 days after the March 2009 Standard Setting
meeting is complete.

5 An additional Range finding meeting has been added to support the addition of the February 2008 field test of on-line open-ended items.
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12.

13.

14.

15.

and the Participating State shall in good faith agree to reach mutually acceptable delivery dates. Any
liquidated damages would be subject to the revised delivery dates.

Default. The Contractor shall make those deliveries, meet those milestones, and complete the Project
within the mutually agreed upon times. If the Contractor does not meet those dates, the Contractor shall be
in default, and the State may terminate this Contract under the termination provision contained within the
Request for Proposal (RFP). The Participating State(s) may also have certain obligations to meet. If the
Participating State(s) agrees that the Contractor’s failure to meet the delivery, milestone, or completion
dates is due in whole or in part to the Participating State’s failure to meet its own obligations in a timely
fashion, then the Contractor shall not be in default, and the delivery, milestone, and completion dates
affected by the Participating State’s failure to perform shall be extended as required by the Contractor to
compensate for the Participating State’s delay but no less than the same amount of time as the Participating
State’s delay. The Contractor may not rely on this provision unless the Contractor has in good faith exerted
all professional management skill to avoid an extension and has given the Participating State(s) meaningful
written notice of the Participating State’s failure to meet its obligations within five (5) business days of the
Contractor’s realization that the Participating State’s delay shall affect the Project. The notice to the
Participating State(s) shall be directed at making the Participating State(s) aware of its delay and the impact
of its delay. It shall be sent to the Agency Project Representative and the Ohio DAS Procurement
Representative. In the event that a default event occurs for a given Participating State, assertion of
Liguidated Damages shall be at that State’s discretion.

Milestones. The following events are considered default events which would be subject to liquidated
damages:

a. Distribution of test administration materials to enable the test administration on the date provided by the
Participating State(s).

b. Provide test results with complete and accurate information to the districts and schools by the date
agreed upon with the Participating State(s).

c. The actual events relating to the development of the test are developed at Contractor's cost and in
which they will own, therefore should be excluded from liquidated damages. These events are based on
Contractor’'s development schedules and its ability to adjust the timelines as seen fit. The Contractor
shall be responsible for developing the test according to the State’'s standards, conducting validity
studies, and including CDT and educators.

Liquidated Damages will be assessed to the extent that a Participating State(s) is impacted by any
Deliverable that is not delivered on or before the date established in the schedule and corresponding
delivery dates. The total liquidated damages paid to any impacted Participating State shall not exceed the
amount the impacted Participating State would have paid Contractor under the Task Order for that Test
Administration. Subject to the foregoing, Liquidated Damages shall not exceed $2,000 per day per
impacted Participating State. Cumulative Liquidated Damages shall not exceed $50,000 per day for all of
the impacted Participating States.

On-line testing capacity for multiple states during the designated testing window.

Scalability and system capacity have been primary considerations in developing the Assessment Network
from its inception. Consideration of these critical issues was made during the design and selection of
hardware/software infrastructure, during system architectural design, and while designing individual
modules. The Contractor shall constantly evaluate our system architecture and toolsets to plan for the
forecasted requirements of our customers.

The Contractor demonstrates the capacity to support on-line testing for multiple states during the peak
testing window.

Because the Assessment Network is a modular and scalable system, there is no maximum capacity.
Additional servers shall be added to function as Web servers, report servers, and application servers by



Index No.: EDUO56T

: Rev.: 03/23/07
1 Page No. 8 of 15

16.

17.

18.

19.

20.

21.

22.

dropping them in to respond to increased demand for on-line testing, whether within existing Participating
States or supporting additional states. In addition, the hardware shall be scaled horizontally by adding new
machines at each tier (web, application, and database) as required. At any time the system shall be scaled-
up to meet additional on-line testing demands. By conducting regular performance tests that simulate true
system usage patterns, the Contractor understands the scalability of the overall host application and shall
proactively plan infrastructure accordingly.

The Contractor shall have overall responsibility for managing and planning execution of the tasks, including
involvement of the American Diploma Project (ADP) Participating States and the Coordination and Direction
Team (CDT). The CDT will be coordinated by the CDT Administrator, who will also be the Contractor’s
primary point of contact.

The Contractor shall develop items and test forms consistent with the specifications and processes
provided.

The Contractor shall produce test materials, including both test and answer booklets, as well as special
version formats (i.e., large-print, Braille, audio, and Spanish versions). One (1) operational form per year of
the special version formats is required.

The Contractor shall coordinate administration of the Algebra Il End-of-Course Exam with each ordering
Participating State (or district if applicable), within the timeframes provided in the Contract.

The Contractor shall score and report exam results. The Contractor shall manage and facilitate the range
finding meetings. Nine (9) teachers and one (1) representative from Achieve, Inc. shall participate in each
range finding committee meeting. The Contractor shall provide honorarium or substitute pay and travel
costs for the teachers.

The Contractor shall provide technical support services, including developing performance levels and cut
scores, and conduct validity studies, including studies that determine the predictive validity of the test for
placing students into credit-bearing vs. remedial courses; developing policies, practices, and procedures for
ensuring confidentiality, integrity, and security of education records, consistent with the Family Educational
Rights and Privacy Act (FERPA) (20 USC § 1232(g) 34 CFR Part 99); the Individuals with Disabilities Act
(IDEA) (20 USC 8§ 1400 et seq.), State laws and regulations governing education records, access to state
records, privacy and data breaches, and applicable policies of the school, district, or state education
agency.

The Contractor shall encrypt all education records shared across any public network (i.e., the internet) using
as a standard an internationally-recognized standard-setting organization, such as ANSI or IEEE. The
baseline requirement for encryption is 128-bit using the public key/private key infrastructure. The data
encryption requirements are intended to protect the privacy of the education records that the Contractor will
share, during the course of performing the Contract. The purpose is to assure compliance with the Family
Educational Rights and Privacy Act (FERPA) and state data breach laws. See 34 C.F.R. § 99.35(b). FERPA
requires methods that are "reasonable and appropriate to the circumstances in which the information or
records are maintained."

To further protect the data generated, processed, and stored by the Contractor:

a. The storage of personal student data on any local machine is prohibited.

b. Contractor staff must access data through the same application front-end that the customer uses, or use
an approved and licensed client product to access the database.

c. All layers of the environment must reside on separate systems, including the Web servers, application
servers, and database servers.

d. Stringent network-layer controls must be used to segregate this environment from all other Contractor
environments. These include physically separate networks, as well as logical access controls that limit
those that have access to the network segment and host.
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24,
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26.

27.

28.

29.

30.

The Contractor shall maintain specific security solutions for education records at each level of the
information maintenance process: acquisition, storage, transport. Adequate technological protections
contemplate server-side security, including but not limited to, administrator access control, firewalls,
intrusion detection software, antivirus, regular software patch updates, and retaining adequate IT security
personnel.

The Contractor shall provide ancillary materials to support the Exam, such as administration manuals and
interpretation and information guides. Training materials such as a Training Video, Regional Test
Administrator Workshops, and On-line, Self-Paced Training are available as state options, for an additional
cost, as described in the Cost Summary information.

The Contractor shall provide comprehensive student performance data to Achieve, Inc. about the
performance of students on the assessment across the Participating States in the form of a file that does
not contain personally identifiable information, such as:

The student’s names.

The name of the student’s parent or other family member.

The address of the student or student’s family.

A personal identifier, such as the student’s Social Security Number or student number.
A list of personal characteristics that would make the student’s identity easily traceable.
Other information that would make the student’s identity easily traceable.

~poooTp

The Contractor shall provide the Exam and related services (in an on-line format for Participating States to
purchase as an option. Special versions of the on-line test are not required (e.g., Large print, Braille,
Spanish, audio). Requirements for special on-line forms will be negotiated with the Contractor as an
amendment to the Contract.

The Contractor shall engage in activities to establish and enhance credibility with postsecondary institutions
and to promote use of the ADP Algebra Exam results for placement purposes.

Within two (2) weeks of Contract award, each Participating State shall provide the Contractor with a list of
potential committee members that can participate in 2007 meetings that require educator participation (e.g.,
April Item Review). Each state shall provide the names of 4-5 teachers and 3-4 professors. The Contractor
shall work with that combined list to ensure a broad cross section of representation within high school and
postsecondary education and experience in Algebra Il and the seven (7) modules. As needed, the
Contractor shall follow up with the States if additional representation is required. Participating States shall
update the list each year. Achieve, Inc. may also provide names of potential participants. The CDT may
choose to have final approval of the individuals appointed to any committee.

CDT members are not required to attend every committee meeting. However, at least one (1) member from
the CDT or Achieve Inc. shall be present at each committee meeting to ensure that decisions that are made
reflect the goals of the Program. For example, at the first tem Review Meeting, scheduled for April 2007, at
least one (1) CDT/Achieve representative should be available to meet with the Contractor for each of the
four (4) concurrent committee meetings.

Travel and labor expenses include those incurred by PEM and BETA (the subcontractor) representatives.
For example, five (5) representatives from PEM and four (4) representatives from BETA will attend
committee meetings for the Item Review scheduled for April 2007. The Contract costs include labor and
travel costs (airfare, hotel, food, car rental) for these employees for that meeting.

In preparation for the CDT meetings, the Contractor shall coordinate with the CDT to ensure that the
proposed location, agenda, and participants are acceptable. PEM and BETA will facilitate all meetings and
document meeting discussion, such as revisions that are suggested during Item Review meetings. At least
one (1) member of the Contractor's program management team will be present for the duration of all
meetings to answer any general questions participants, the CDT or Achieve, Inc. may have, and to manage
the logistics of the meeting.
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31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

The Contractor shall manage the travel arrangements for each CDT meeting participant, including
transportation and lodging accommodations held after March 2007. Achieve, Inc. shall manage the
arrangements for the March 2007 meeting. The Contractor shall cover travel expenses and honorarium
and/or substitute teacher pay. All other travel and labor expenses, such as those incurred by Achieve, Inc.
and the CDT will be the participant’s expense.

The Contractor shall provide a summary document of the discussions in the CDT meetings, including any
action items, to all Participating States. These shall be documented by the Contractor as part of the weekly
report that is provided to the CDT membership.

There will be a single calculator policy adhered to by all Participating States. The core test will be
administered in two (2) sessions. For the first session students will not use a calculator. For the second
session students will be allowed to use a calculator. Calculators will be allowed for each of the seven (7)
optional modules. The draft calculator policy published as part of this document shall be the source of
calculator usage policy. Additional details of this policy may be refined as part of the work of the CDT, and
published as an amendment to this Contract.

The Contractor shall negotiate a License Agreement with Achieve, Inc. under which the Contractor shall
make copies of the Exam available to Achieve, Inc. for such purposes as research and validity or alignment
studies.

The Research Alliance will include up to 25 members per year. Membership will include up to two (2)
individuals from PEM, nine (9) state or CDT members, one (1) Achieve Inc. representative, and 13 others,
such as state or national measurement experts, contractors, professors, or college admissions/placement
officers. Reimbursement for time and travel, and 40 hours of consulting time per year for the two (2) PEM
and 13 other members is included. The CDT/state and Achieve, Inc. representatives will cover their own
costs, including travel and lodging, for participating in any meetings.

The Contractor shall own the test and all items. If the State decides not to extend or renew the Contract with
the Contractor, a Contract amendment will be issued so that the Contractor can assist the subsequent
Contractor during the Contract transition. No items, tests, or systems will be transferred from PEM to the
subsequent Contractor.

The Contractor shall provide each individual State with an itemized invoice, within 30 days after an order for
assessment materials or optional services has been placed with the Contractor.

The Participating States shall pay monthly invoices within 30 days of receipt.

The Contractor shall provide the DAS Office of Procurement updated insurance forms on an annual basis,
or as appropriate when changes go into effect.

The Contractor shall provide the Ohio DAS, Office of Procurement Services and Achieve, Inc. with an
annual utilization report each September, beginning in 2008. The report will summarize the number and
type of tests and optional services purchased during the previous year by state and test administration.
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a. Arkansas Department of Education b. Indiana Department of Education
ATTN: Associate Director, Curriculum, ATTN: Assistant Superintendent
Assessment, and Research 151 West Ohio St.

#4 State Capitol Mall, Room 106A Room 229 State House

Little Rock, AR 72201 Indianapolis, IN 46204-2798

Telephone: 501-682-4558 Telephone: 317-232-9050

c. Kentucky Department of Education d. Maryland Department of Education

Office of Assessment & Accountability ATTN: Assistant State Superintendent
ATTN: Director of Assessment 200 West Baltimore St.
500 Mero Street, 18" Floor Baltimore, MD 21201
Frankfort, KY 40601 Telephone: 410-767-3308

Telephone: 502-564-7749

e. Massachusetts Department of Education New Jersey Department of Education
ATTN: Director of Student Assessment ATTN: Manager of Evaluation and Assessment
350 Main St. P.O. Box 500
Malden, MA 02148 Trenton, NJ 08625-0500
Telephone: 781-338-3650 Telephone: 609-984-7761

g. Ohio Department of Education h. Pennsylvania Department of Education
Center for Curriculum Assessment Bureau of Management Services
ATTN: Associate Superintendent of Curriculum ATTN: Procurement Manager

and Assessment 333 Market St.
25 South Front Street, Mail Stop 601 Harrisburg, PA 17126
Columbus, OH 433215-4183 Telephone: 717-783-9792
Telephone: 614-728-4510

i. Rhode Island Department of Education

ATTN: Director, Office of Assessment and
Accountability
255 Westminster St.
Providence, Rl 02903
Telephone: 401-222-8492
42. Below is a chart that contains non-binding estimates provided by states regarding the anticipated number of

students who will take the Algebra .

State Estimated Participation

Spring '08 SY '08-'09 SY '09-10
Arkansas 25,000 25,000 25,000
Indiana 15,000 15,000 15,000
Kentucky 20,000 35,000 40,000
Maryland 45,000 45,000 45,000
Massachusetts 40,000 44,000 44,000
New Jersey 5,000 10,000 15,000
Ohio 25,000 25,000 25,000
Pennsylvania 16,000 16,500 17,300
Rhode Island N/A N/A N/A
Total 191,000 215,500 226,300

* Note: Tests in Rhode Island will be ordered through the State by individual districts.
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43. Approximations of the number of students taking the test in a computer based format are represented in
the chart below.

State Estimated Participation
'08 SY '08-'09 SY '09-10

Arkansas N/A N/A N/A
Indiana 15,000 15,000 15,000
Kentucky 5,000 17,500 30,000
Maryland 10,000 10,000 10,000
Massachusetts N/A N/A N/A
New Jersey N/A N/A N/A
Ohio N/A N/A N/A
Pennsylvania N/A N/A N/A
Rhode Island N/A N/A N/A

44. DRAFT ADP Algebra Il Exam Calculator Policy. The ADP Algebra Il Exam is designed to take 90-120
minutes for most students to complete. The Exam will be administered in two (2) sessions. The first
session will last an estimated 45-60 minutes and will be completed by students without the use of a
calculator. The second session will also last an estimated 45-60 minutes and will be completed by students
using a calculator. The following policy provides guidance on the use of calculators during the
administration of the second session of the Algebra Il Exam. The Exam will be designed so that some but
not all questions on the calculator portion of the test require the use of a calculator.

The following types of calculators are permitted for use:
a. Graphing calculators

b. Scientific calculators
c. Four-function calculators (Not encouraged for use.)

The Contractor shall work with the CDT to develop a list of specifically approved calculators as examples.
The following types of calculators are not permitted for use on the ADP Algebra Il test:

a. Calculators requiring access to an electrical outlet

b. Calculators that make noises of any kind that cannot be noise disabled (except for students needing
special accommodations)

c. Calculators that are electronic writing pads, pen input/stylus-driven devices, pocket organizers, cell
phones, powerbooks, or handheld or laptop computers

d. Calculators that use a QWERTY keyboard
e. Calculators that use paper tape
f.  Other calculators that are not permitted for use on state tests.

Proctors are required to disallow the use of any of the above types of calculators. Substitute calculators
may be provided in the event that a student’'s calculator is disallowed and the proctor has approved
calculators available. Students using a calculator with a raised display or a display one (1) inch or larger will
be seated at the discretion of the proctor.

Proctors are required to check calculators before the Exam. Students should be thoroughly familiar with the
operation of the calculator they plan to use on the Exam. Calculators may not be shared, and
communication between individual student calculators is prohibited during the exam. Students should use
their calculator on a regular basis so that they become adept at using the calculator that they plan to use
during the Exam.
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NIGP Number: 924-20-18-075-1
The Development, Scoring, and Reporting of an Algebra Il End-of-Course Exam
Contractor’s Not-to-Exceed Fixed Price

Contractor: Pearson Educational Measurement (PEM)
Offeror’s “Not-to-Exceed Fixed Price”

COST/PRICING SUMMARY TABLE 1 - PRICE PER EXAM AND PROPOSED VOLUME DISCOUNT

2008 201 2***
2011 201 3***
NUMBER OF TESTS ORDERED
PRICE ($) PRICE ($)

**|_ess than 100,000 $25.56 $23.56
100,000 — 149,999 $20.56 $17.96

150,000 — 199,999 $19.08 $15.94

200,000 — 249,999 $17.56 $14.17

250,000 — 299,999 $16.56 $13.05

300,000 and greater $15.56 $11.97

Years marked with an “***” (2012 - 2013) are renewal the options.

NOTE: All prices and quoted costs shall be reflected in U. S. Dollars.
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COST/PRICING SUMMARY TABLE 2 - ADDITIONAL COST FOR OPTIONAL AND ENHANCED FEATURES/SERVICES

ADDITIONAL
DESCRIPTION COST PER TEST
Scoring and reporting of the entire test on an expedited basis (within one
[1] week). $3.99
Scoring and reporting of the entire test on an expedited basis (within two
[2] weeks). $0.49
Scoring and reporting of only the multiple choice responses on an
expedited basis (remaining test items scored in a more extended time
period). | e
On-line test administration. $4.49
Data and Statistics Module. $7.49
Iterative Processes Module. $7.49
Probability Module. $7.49
Trigonometry Module. $7.49
Matrices Module. $7.49
Conics Module. $7.49
Logarithms Module. $7.49
Administration, scoring, and reporting of non-English language versions
of the Exam (Spanish). $9.99
Administration, scoring, and reporting of Braille versions of the Exam. $9.99
Administration, scoring, and reporting of audio versions of the Exam. $9.99
TRAINING OPTIONS ADDITIONAL COST

$15.00 per DVD, plus shipping
Test Administrator Training Video

$48, 610 per workshop (up to 100 participants)
Regional Test Administrator Training Workshop

$92.66 per use for a one-year subscription

On-line Self-paced Training
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CONTRACTOR INDEX

CONTRACTOR AND TERMS: CONTRACT NO.: CSP902107 (06/30/11)

TIN: 41-0850527
NCS Pearson, Inc.
DBA: Pearson Educational Measurement (PEM)
2510 North Dodge St.
lowa City, IA 52245
TERMS: Net 30 Days

CONTRACTOR'S CONTACT:

CONTRACTOR'S CONTACT INFORMATION:

Kevin Baker Telephone: (319) 341-6330
Program Manager

Pearson Educational Measurement FAX: (888) 577-5923
2510 North Dodge St.

lowa City, IA 52245 e-mail: Kevin.L.Baker@pearson.com
Cathy White Telephone: (319) 339-6943
Account Manager

Pearson Educational Measurement FAX: (888) 577-5923
2510 North Dodge St.

lowa City, IA 52245 e-mail: cathy.white@pearson.com
Jack Stange Telephone: (319) 339-6654
Senior Vice President & General Manager, National Accounts  Cell: (319) 331-1081
Pearson Educational Measurement FAX: (319) 339-6599
2510 North Dodge St.

lowa City, IA 52245 e-mail: Jack.stange@pearson.com
PAYMENT ADDRESS:

NCS Pearson, Inc.
13036 Collections Center Dr.
Chicago, IL 60693

NOTICE TO AGENCY: Purchase order(s) against this Contract must include the Contract, Contract title, and Contractor
number as shown above.

NOTICE TO CONTRACTOR: All invoices and/or reports presented to the Participating States must show the Contractor's
TIN. This Contract shows your number as part of the address and is also your current Contractor number.
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